| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PAGE : 430 -1

ENG NEER S ESTIMATE: $ 506, 319. 08 ROUTE : CR 1000E
CALL ORDER : 430 CONTRACT ID : B -27975-A COUNTI ES : BENTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1386990 I SOM JACK CONSTRUCTI ON CO $ 404, 994.26 100. 0000%
2 351523985 W RTZ & YATES, |NC. $ 467,509.10 115. 4360%
| 1 ) 35-1386990 [( 2 ) 35 1523985 I ( )
| 1SOM JACK CONSTRUCTI ON CO | WRTZ & YATES, |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et e e e e e e e et et o e e e e e e e e e e e e e e e e memeeoeeooo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06845 LUWP | 5200. 00000 5200.00|  12000. 00000 12000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MS | 1750. 00000 10500. 00| 2200. 00000 13200. 00|
FIELD CFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | [ [
0005 110-01001 LUMP | 16000. 00000 16000. 00|  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 2300. 00000 2300. 00| 7000. 00000 7000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP | 25000. 00000 25000. 00|  20000. 00000 20000. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 1867.000 n8 | 9. 00000 16803. 00| 10. 50000 19603. 50|
EXCAVATI ON,  COMVON | | |
0009 203-02070 600.000 n8 | 10. 00000 6000. 00| 13. 08000 7848. 00|
BORROW | [ |
0010 205-03371 117.000 n8 | 15. 00000 1755. 00| 22. 25000 2603. 25|
SEDI MENT REMOVE [ | |
0011 205-06931 12.160 My | 35. 00000 425. 60| 33. 31000 405. 05|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0012 205-06936 70.560 My | 38. 00000 2681. 28| 27. 64000 1950. 28|
TEMPORARY SEDI MENT TRAP | | |
0013 207-08267 864.100 n2 | 9. 00000 7776. 90| 8. 00000 6912. 80|
I

SUBGRADE TREATMENT, TYPE IITA



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 29/ 05
PAGE : 430 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 506, 319. 08 RQUTE : CR 1000E
CALL CRDER : 430 CONTRACT ID : B -27975-A COUNTI ES : BENTON
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| ) 35- 1386990 [( 2 ) 35-1523985 | ( )
| 1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |INC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0014 210-07739 4,000 EACH | 350. 00000 1400. 00| 100. 00000 400. 00|
TEMPORARY CULVERT Pl PE PROTECTI ON | | |
0015 211-07454 59.200 n8 | 22. 00000 1302. 40| 32. 05000 1897. 36|
STRUCTURE BACKFI LL | | |
0016 213-52830 12.400 n8 | 150. 00000 1860. 00| 140. 00000 1736. 00|
FLOMBLE MORTAR | | |
0017 301-07448 710.400 My | 16. 25000 11544, 00| 19. 84000 14094. 34|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0018 303-07449 561.800 My | 16. 10000 9044. 98| 19. 83000 11140. 49|
COVPACTED AGGREGATE, NO. 73 | | |
0019 601-01522 4.000 EACH | 1995. 00000 7980. 00| 1850. 00000 7400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-01701 2.000 EACH | 1945. 00000 3890. 00| 1820. 00000 3640. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0021 601- 05585 1.000 EACH | 2450. 00000 2450. 00| 2240. 00000 2240. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 | | |
0022 601-94689 1.000 EACH | 2300. 00000 2300. 00| 2268. 00000 2268. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601-99105 95.240 m | 45, 00000 4285. 80| 45, 30000 4314. 37|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0024 609- 06257 133.800 n2 | 55. 00000 7359. 00| 60. 00000 8028. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0025 615- 06490 15.000 EACH | 125. 00000 1875. 00| 122. 00000 1830. 00|
Rl GHT OF WAY MARKER | | |
0026 616-02320 471.100 n2 | 4. 00000 1884. 40| 4. 19000 1973. 91|
GEOTEXTI LES | [ |
0027 616- 05689 679.200 My | 33. 00000 22413. 60| 50. 00000 33960. 00|
RI PRAP, CLASS 2 | | |
0028 621-01004 2.000 EACH | 650. 00000 1300. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0029 621- 06545 0.370 My | 500. 00000 185. 00| 950. 00000 351. 50|
FERTI LI ZER | | |
0030 621- 06553 77.900 kg | 6. 00000 467. 40| 10. 00000 779. 00|
SEED M XTURE, R | | |
0031 621- 06557 67.650 kg | 5. 00000 338. 25| 8. 00000 541. 20|
| |

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 430 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 506, 319. 08 RQUTE : CR 1000E
CALL CRDER : 430 CONTRACT ID : B -27975-A COUNTI ES : BENTON
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

(1 ) 35 1386990 [( 2 ) 35-1523985 I ( )
| 1SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. |

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0032 621- 06565 1.850 My 600. 00000 1110. 00| 750. 00000 1387. 50
MULCH NG MATERI AL |
0033 621-06567 202.400 KL 0. 01000 2.02| 3. 00000 607. 20
VATER
0034 621-06574 1023.500 ne 6. 00000 6141. 00| 6. 50000 6652. 75
SODDI NG
0035 701-98647 330.000 m 108. 00000 35640. 00| 114. 86000 37903. 80

Pl LE, CONCRETE, STEEL SHELL ENCASED, 5.
16 mm 356 mMm

I
I
I
I
I
I
I
|
0036 701-98648 60.000 m 158. 00000 9480. 00| 197. 00000 11820. 00
Pl LE, REI NFORCED CONCRETE, STEEL SHELL [
ENCASED, EPOXY COATED , 5.16 mm 356 nm | |
0037 703-51032 21225.000 kg 1. 39000 29502. 75| 1. 80000 38205. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0038 704-51002 161.800 n8 | 558. 00000 90284. 40| 589. 62000 95400. 52
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-06341 60.800 m | 250. 00000 15200. 00| 257. 60000 15662. 08
RAILING PF-2 | | [
0040 706- 06352 4.000 EACH | 1500. 00000 6000. 00| 1600. 00000 6400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPF- 2 | | |
0041 706-51020 6.400 18 | 685. 00000 4384. 00| 1062. 50000 6800. 00
CONCRETE, C, RAILING [ | [
0042 709-51821 LUWP | 3200. 00000 3200. 00| 3300. 00000 3300. 00
SURFACE SEAL | | |
0043 715-05019 24.000 m | 150. 00000 3600. 00| 120. 00000 2880. 00
PIPE, TYPE 1, G ROULAR 900 mm | | |
0044 715-05171 25.500 m | 72.00000 1836. 00| 250. 00000 6375. 00
PIPE, TYPE 3, G/ ROULAR 450 mm [ | |
0045 715-05175 11.000 m | 133. 00000 1463. 00| 200. 00000 2200. 00
PI PE, TYPE 3, O ROULAR 750 mm | [ |
0046 715-46010 4.000 EACH | 350. 00000 1400. 00| 200. 00000 800. 00
Pl PE END SECTION, 450 nm | | |
0047 715-46030 2.000 EACH | 550. 00000 1100. 00| 500. 00000 1000. 00
PI PE END SECTION, 750 nm | | |
0048 715- 46040 2.000 EACH | 625. 00000 1250. 00| 500. 00000 1000. 00
Pl PE END SECTION, 900 nm | | |
0049 715-91361 2.600 m | 35. 00000 91. 00| 52. 00000 135. 20
| I

PI PE, PVC, 150 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 430 -4
TABULATI ON OF BI DS
ENGI NEER S ESTIMATE: $ 506, 319. 08 ROUTE : CR 1000E
CALL ORDER : 430 CONTRACT ID : B -27975-A COUNTI ES : BENTON
LETTI NG DATE : 06/22/05 10: 00 AM DISTRCT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
[( 1 ) 35 1386990 [( 2 ) 35-1523985 I ( )
| 1'SOM JACK CONSTRUCTION CO | WRTZ & YATES, |NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeemeo-
0050 801-04308 6.000 EACH | 265. 00000 1590. 00| 450. 00000 2700. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0051 801- 06625 76.000 EACH | 100. 00000 7600. 00| 100. 00000 7600. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0052 801- 06640 22.000 EACH | 103. 00000 2266. 00| 150. 00000 3300. 00|
CONSTRUCTI ON SIGN, A | [ |
0053 801-06775 LUWP | 2800. 00000 2800. 00| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFA C | | [
0054 801-07118 30.000 m | 39. 50000 1185. 00| 44. 00000 1320. 00|
BARRI CADE, I11-A [ | |
0055 801-07119 24.000 m | 42.50000 1020. 00| 50. 00000 1200. 00|
BARRI CADE, I11-B | | |
0056 802-05701 3.420 m | 44. 00000 150. 48] 50. 00000 171. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0057 802-07058 3.000 EACH | 70. 00000 210. 00| 120. 00000 360. 00|
SIGN, SHEET ASSEMBLY, RELOCATE | | [
0058 802-07059 1.000 EACH | 36. 00000 36. 00| 60. 00000 60. 00|
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0059 802- 76035 0.600 n2 | 215. 00000 129. 00| 250. 00000 150. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | [ [
SECTI ON TOTALS [ $ 404, 994. 26| $ 467, 509. 10| $
------------------------------------------ S
CONTRACT TOTALS | $ 404, 994. 26| $ 467, 509. 10| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PAGE : 450 -1

ENG NEER S ESTIMATE: $ 299, 765. 86 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28051-C COUNTI ES : GRANT
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON :
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 313, 185.95 100. 0000%
[( 1 ) 35 1058755 I ( ) I ( )
| BAKER & SCHULTZ, |NC, | |
LINE NO/ |TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e emeeeeoo o
SECTI ON 0001 BRI DGE W DENI NG
I I I
0001 105-06845 LUWP | 6500. 00000 6500. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 MXS | 2120. 00000 19080. 00| |
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED NATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUWP | 15000. 00000 15000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 6650. 00000 6650. 00| |
CLEARI NG RI GHT OF WAY | | |
0007 202-03135 56.000 SFT | 62. 00000 3472. 00| |
REGULATED ASBESTCS CONTAI NI NG MATERI ALS | | |
REMOVE I | I
0008 202-51328 LUMP |  48875. 00000 48875. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-91385 5.000 EACH | 225. 00000 1125. 00| |
I NLET, REMOVE | | |
0010 203-02000 561.000 CYS | 20. 00000 11220. 00| |
EXCAVATI ON, COVMVON | | |
0011 207-08268 800.000 SYS | 12. 20000 9760. 00| |
SUBGRADE TREATMENT, TYPE |V | | |
0012 211-07454 19.000 CYS | 26. 00000 494. 00| |
STRUCTURE BACKFI LL | | |
0013 213-52830 11.000 CYS | 90. 00000 990. 00| |
I

FLOMBLE MORTAR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 450 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 765. 86 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28051-C COUNTI ES : GRANT
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1058755 I ( ) I ( )
| BAKER & SCHULTZ, |NC, | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 301-07448 65.000 TON | 20. 00000 1300. 00| [
COMPACTED AGGREGATE, NO 53, BASE | | |
0015 302-07455 32.000 CYS | 30. 00000 960. 00| |
DENSE GRADED SUBBASE | | [
0016 303-07449 5.000 TON | 30. 00000 150. 00| |
COMPACTED AGGREGATE, NO. 73 | [ |
0017 306-08034 88.000 SYS | 13. 35000 1174. 80| |
MLLING ASPHALT, 1 1/2 IN. | [ |
0018 402-07432 7.200 TON | 165. 00000 1188. 00| |
HVA SURFACE, TYPE A | | |
0019 402-07434 58.400 TON | 86. 00000 5022. 40| |
HVA SURFACE, TYPE C | | |
0020 402-07439 97.300 TON | 57. 00000 5546. 10| [
HVA | NTERVEDI ATE, TYPE C | [ |
0021 402-07442 397.600 TON | 47. 00000 18687. 20| |
HVA BASE, TYPE C | | |
0022 406- 05521 2124.000 SYS | 0. 05000 106. 20| |
ASPHALT FOR TACK COAT | | [
0023 604-07896 19.000 SYS | 80. 00000 1520. 00| |
CURB RAVP, CONCRETE, B | | |
0024 604-07901 36.000 SYS | 80. 00000 2880. 00| |
CURB RAVP, CONCRETE, G [ | |
0025 604-07902 30.000 SYS | 80. 00000 2400. 00| [
CURB RAVP, CONCRETE, H | | |
0026 604-07902 24.000 SYS | 80. 00000 1920. 00| |
CURB RAMP, CONCRETE, H , MODI FI ED | | |
0027 604-91531 169.000 SYS | 32. 00000 5408. 00| |
SI DEWALK, CONCRETE, 4 IN. [ | |
0028 605-06125 182.000 LFT | 20. 00000 3640. 00| |
CURB, CONCRETE, MODI FIED , COMBI NED [ | |
0029 605-06140 192.000 LFT | 20. 00000 3840. 00| |
CURB AND GUTTER CONCRETE | | |
0030 605-06145 71.000 LFT | 20. 00000 1420. 00| |
CURB AND GUTTER B, OONCRETE | | |
0031 609-06259 190.000 SYS | 55. 00000 10450. 00| [
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I I
0032 610-07712 204.000 SYS | 40. 00000 8160. 00| |
I I

PCCP FOR APPROACHES, 6 IN.



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 450 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 765. 86 RQUTE :
CALL CRDER : 450 CONTRACT ID : B -28051-C COUNTI ES : GRANT
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(1 ) 35 1058755 I ( ) I ( )
| BAKER & SCHULTZ, |NC, | |

LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emeeoeo-
0033 621-06575 49.000 SYS | 33. 85000 1658. 65| |
SODDI NG, NURSERY | | |
0034 702-51863 166.000 EACH | 11. 00000 1826. 00| |
FIELD DRI LLED HOLE | N CONCRETE [ [ |
0035 702-90915 7.000 CYS | 1000. 00000 7000. 00| |
CONCRETE, A | | |
0036 703-06029 14198.000 LBS | 0. 80000 11358. 40| |
REI NFORCI NG BARS, EPOXY COATED | [ |
0037 703-51030 557.000 LBS | 0. 80000 445. 60| |
REI NFORCI NG STEEL | | |
0038 704-51002 29.600 CYS | 1000. 00000 29600. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-06349 27.900 LFT | 190. 00000 5301. 00| |
RAILING TX | | |
0040 708-51813 20.000 SFT | 50. 00000 1000. 00| |
PNEUVATI CALLY PLACED MORTAR | | |
0041 709-51821 LUWP | 2100. 00000 2100. 00| |
SURFACE SEAL | | |
0042 715-05147 45.000 LFT | 11. 00000 495. 00| |
PIPE, TYPE 2, CROULAR 8 IN. | [ |
0043 715-05148 6.000 LFT | 24.00000 144. 00| |
PIPE, TYPE 2, CCROULAR 10 IN | [ [
0044 715-05149 73.000 LFT | 21. 00000 1533. 00| |
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0045 715-05151 6.000 LFT | 50. 00000 300. 00| |
PIPE, TYPE 2, CIRCULAR 15 IN. [ | |
0046 715-05428 182.000 LFT | 60. 00000 10920. 00| [
PI PE, SLOTTED VANE DRAIN, 12 IN | | |
0047 720- 44000 5.000 EACH | 100. 00000 500. 00| |
CASTING ADJUST TO GRADE [ [ |
0048 720- 45075 2.000 EACH | 1500. 00000 3000. 00| |
INLET, R13 [ | |
0049 720-93411 2.000 EACH | 2600. 00000 5200. 00| |
INLET, C15, MODIFIED | [ |
0050 720-94847 1.000 EACH | 1500. 00000 1500. 00| |
INLET, R13, MODIFI ED | | |
0051 720- 98555 2.000 EACH | 2600. 00000 5200. 00| |
I NLET, C15 | | |
0052 722-01061 97.000 SYS | 100. 00000 9700. 00| [
I

BRI DGE DECK OVERLAY, M CROSI LI CA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 450 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 299, 765. 86 ROUTE :
CALL ORDER : 450 CONTRACT ID : B -28051-C COUNTI ES : GRANT
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
1 ) 35-1058755 I ( ) I ( )

I
| BAKER & SCHULTZ, | NC, | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0053 722-51852 44.000 SFT | 40. 00000 1760. 00| |
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |
0054 722-60824 97.000 SYS | 12. 00000 1164. 00| [
SURFACE M LLI NG | | |
0055 722-96912 1.800 CYS | 130. 00000 234. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL, [ | [
M CRCSI LI CA | | |
0056 728-98377 LUVP | 2000. 00000 2000. 00| [
MASONRY COATI NG | | |
0057 801-04308 2.000 EACH | 340. 00000 680. 00| |
ROAD CLOSURE S| GN ASSEMBLY | [ |
0058 801-06625 19.000 EACH | 70. 00000 1330. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0059 801-06640 6.000 EACH | 183. 50000 1101. 00) |
CONSTRUCTI ON SI GN, A | [ |
0060 801-06775 LUWP | 5700. 00000 5700. 00| |
MAI NTAI NI NG TRAFFI C | | |
0061 801-07118 282.000 LFT | 5. 30000 1494. 60| |
BARRI CADE, I11-A [ [ |
SECTI ON TOTALS [ $ 313, 185. 95| $ | $
------------------------------------------ o m m e m e e e e et et ot e o e e ot e e e e et e e e e e e memeeoeaoo--

CONTRACT TOTALS | $ 313, 185. 95 $ 467, 509. 10| $




| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/29/05
PACE : 456 -1

ENG NEER S ESTIMATE: $ 151, 826. 99 ROUTE : 1-70 & SR 39
CALL ORDER : 456 CONTRACT ID : B -28080-B COUNTI ES : BOONE PUTNAM
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
CONTRACT TIME : 06/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 31-1028573 O VIL CONSTRUCTI ON, | NC. $ 92,989. 63 100. 0000%
(1 ) 31-1028573 I ( I ( )
| O VIL CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m ot e e e e e e e e et e e e o e e e e e et e e e e e e e e e meeoeaooo-
SECTI ON 0001  BEAM STRAI GHTENI NG
I I I
0001 105-06845 LUWP | 212. 00000 212. 00| |
CONSTRUCTI ON ENG NEERI NG | [ |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0003 110-01001 LUMP | 10410. 00000 10410. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-74095 1.000 EACH | 1417. 86000 1417. 86 |
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0005 711-51038 LUWP | 924. 85000 924. 85| |
STRUCTURAL STEEL , STR NO 1 | | |
0006 711-51864 1.000 EACH | 166. 00000 166. 00| |
DRILLED HOLE , 1 1/2 IN. DIA | | |
0007 711-51864 23.000 EACH | 75. 00000 1725. 00| |
DRI LLED HOLE , 7/8 IN. DIA | | |
0008 711-51867 18.000 SQN | 35. 00000 630. 00| |
STRUCTURAL STEEL CUTTI NG | | |
0009 711-51871 1.000 LFT | 212. 00000 212. 00| |
FI LLET WELD, 0.3125 IN, | [ |
0010 711-91149 LUWP | 24300. 00000 24300. 00| |
STRAI GHTEN STEEL BEAM, STR NO 1 | | [
0011 711-91149 LUMP |  25476. 00000 25476. 00| |
STRAI GHTEN STEEL BEAM, STR NO 2 | [ |
0012 801-01093 2.000 EACH | 500. 00000 1000. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0013 801- 06640 17.000 EACH | 105. 00000 1785. 00| |
I I I

CONSTRUCTI ON SIGN, A



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 456 -2
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 151, 826. 99 ROUTE : 1-70 & SR 39
CALL CRDER : 456 CONTRACT ID : B -28080-B COUNTI ES : BOONE PUTNAM
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT
SET-ASI DE :
[( 1 ) 31-1028573 I ( ) | ( )
| OVIL CONSTRUCTI ON, | NC. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0014 801-06710 20.000 DAY | 47. 25000 945. 00| |
FLASH NG ARROW SI GN | | |
0015 801-06775 UWP | 7842. 00000 7842. 00| |
MAI NTAINING TRAFFIC , STR NO 1 | | |
0016 801-06775 LUWP | 10718. 00000 10718. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 2 | |
0017 801-07215 10.000 DAY | 75. 00000 750. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0018 802-07057 88.000 SFT | 20. 51000 1804. 88| |
SIGN, PANEL, W TH LEGEND | | |
0019 802-07151 2.000 EACH | 779. 06000 1558. 12| |
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, VI | | | |
0020 802-76095 328.000 LBS | 3. 39000 1111. 92| |
STRUCTURAL STEEL, BREAKAWAY | | |
SECTI ON TOTALS | $ 92, 989. 63| $ | $
------------------------------------------ R e T T S
CONTRACT TOTALS | $ 92, 989. 63| $ 467, 509. 10| $




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/29/05
PACE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE $ 999, 827. 51 ROUTE : SR 2
CALL ORDER : 460 CONTRACT ID : B -28083-A COUNTI ES : LAKE
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : LAPORTE DI STR CT
CONTRACT TIME : 11/18/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOWBI D
1 35-1523985 WRTZ & YATES, |NC. $ 971, 652. 76 100. 0000%
2 350918397 RIETH R LEY CONSTRUCTI ON $ 997, 816.91 102. 6927%
3 35-1106884 ELLAS OONSTRUCTI ON COVPANY, | NC. $ 1,054, 789.76 108.5562%
(1 ) 35 1523985 (2 ) 35 0918397 [( 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COMPANY, |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
| | I
0001 105-06845 LUMP | 14000. 00000 14000. 00|  10000. 00000 10000. 00|  14000. 00000 14000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-06904 1.000 EACH | 1000. 00000 1000. 00| 100. 00000 100. 00| 400. 00000 400. 00
PHONE( SUPERVI SCR) | | |
0003 105- 06905 2.000 EACH | 1000. 00000 2000. 00| 100. 00000 200. 00| 400. 00000 800. 00
PHONE( | NSPECTOR) | | |
0004 105-06906 6.000 MS | 1000. 00000 6000. 00| 300. 00000 1800. 00| 450. 00000 2700. 00
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105-07039 9.000 M5 | 2500. 00000 22500. 00| 2300. 00000 20700. 00| 2200. 00000 19800. 00
FIELD OFFICE, B | | |
0006 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1.00
FAI LED MATERI AL | | |
0007 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0008 110-01001 LUMP | 35000. 00000 35000. 00|  50000. 00000 50000. 00|  50500. 00000 50500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0009 201-52370 LUMP | 12000. 00000 12000. 00|  15000. 00000 15000. 00|  15750. 00000 15750. 00
CLEARI NG RI GHT OF WAY | | |
0010 202-02240 1234.000 SYS | 12. 00000 14808. 00| 12. 00000 14808. 00| 8. 25000 10180. 50
PAVEMENT REMOVAL | [ |
0011 202-02241 335.000 LFT | 9. 00000 3015. 00| 7. 00000 2345. 00| 7. 00000 2345. 00
GUARDRAI L, REMOVE | [
0012 202-51330 LUMP |  20000. 00000 20000. 00|  133694. 90000 133694.90]  47500. 00000 47500. 00
PRESENT STRUCTURE, REMOVE | |
0013 203-02000 1886. 000 CYS | 9. 00000 16974. 00| 11. 00000 20746. 00| 7. 60000 14333. 60

EXCAVATI ON, COMVON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 999, 827. 51 ROUTE : SR 2
CALL ORDER : 460 CONTRACT ID : B -28083-A COUNTI ES : LAKE
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-0918397 [( 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COVPANY, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 203-02070 421.000 CYS | 11. 00000 4631. 00| 19. 00000 7999. 00| 1. 00000 421.00
BORROW | | |
0015 203-51223 417.000 CYS | 10. 00000 4170. 00| 19. 00000 7923. 00| 11. 40000 4753. 80
EXCAVATI ON, WATERWAY | | |
0016 205- 06932 400.000 LFT | 8. 00000 3200. 00| 7. 05000 2820. 00| 7. 05000 2820. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205- 06937 1675.000 LFT | 2.10000 3517. 50] 1. 70000 2847. 50| 1. 70000 2847. 50
TEMPORARY SI LT FENCE | | |
0018 206-51220 142.000 CYS | 150. 00000 21300. 00| 34. 00000 4828. 00| 11. 40000 1618. 80
EXCAVATI ON, WET | | |
0019 206-51230 30.000 CYS | 20. 00000 600. 00| 42. 00000 1260. 00| 35. 25000 1057. 50
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0020 207-08266 2550.000 SYS | 7. 00000 17850. 00| 3. 00000 7650. 00| 5. 40000 13770. 00
SUBGRADE TREATMENT, TYPE |11 [ | |
0021 207-08268 2650.000 SYS | 8. 20000 21730. 00| 16. 00000 42400. 00| 13. 45000 35642. 50
SUBGRADE TREATMENT, TYPE |V, MODIFIED | | |
0022 211-07454 2.000 CYS | 50. 00000 100. 00| 125. 00000 250. 00| 50. 00000 100. 00
STRUCTURE BACKFI LL [ | [
0023 213-52830 8.000 CYS | 125. 00000 1000. 00| 95. 00000 760. 00| 250. 00000 2000. 00
FLOMBLE MORTAR [ | |
0024 301-07448 1745.000 TON | 21. 00000 36645. 00| 19. 00000 33155. 00| 15. 00000 26175. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0025 302-07455 67.400 CYS | 22. 00000 1482. 80| 40. 00000 2696. 00| 38. 00000 2561. 20
DENSE GRADED SUBBASE | | |
0026 306- 08036 800.000 SYS | 7.00000 5600. 00| 1. 50000 1200. 00| 7. 90000 6320. 00
MLLING ASPHALT, 2 IN | | |
0027 402-07432 365.000 TON | 55. 00000 20075. 00| 62. 00000 22630. 00| 45. 00000 16425. 00
HVA SURFACE, TYPE A | | |
0028 402-07434 170.000 TON | 56. 00000 9520. 00| 68. 00000 11560. 00| 45. 60000 7752. 00
HVA SURFACE, TYPE C | | |
0029 402-07435 875.000 TON | 50. 50000 44187. 50 42. 00000 36750. 00| 40. 40000 35350. 00
HVA | NTERVEDI ATE, TYPE A | | |
0030 402-07439 280.000 TON | 50. 50000 14140. 00| 49. 00000 13720. 00| 41. 00000 11480. 00
HVA | NTERVEDI ATE, TYPE C | | |
0031 402-07440 310.000 TON | 50. 50000 15655. 00| 48. 00000 14880. 00| 40. 40000 12524. 00
HVA BASE. TYPE A | | |
0032 402-07442 825.000 TON | 51. 00000 42075. 00| 42. 50000 35062. 50| 41. 00000 33825. 00
HVA BASE, TYPE C | |
0033 405-05518 3623.000 SYS | 0. 75000 2717. 25] 0. 07000 253. 61| 0. 67000 2427. 41
|

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 460 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 999, 827. 51 ROUTE : SR 2
CALL ORDER : 460 CONTRACT ID : B -28083-A COUNTI ES : LAKE
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-0918397 3 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI'LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COMVPANY, |
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0034 406- 05520 2.280 TN | 900. 00000 2052. 00| 200. 00000 456. 00| 780. 00000 1778. 40
ASPHALT FOR TACK COAT | | |
0035 601-01522 4.000 EACH | 1960. 00000 7840. 00| 1750. 00000 7000. 00| 1750. 00000 7000. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0036 601-94689 4.000 EACH | 2365. 00000 9460. 00| 2150. 00000 8600. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, OS | | |
0037 601-94689 4.000 EACH | 1919. 50000 7678. 00| 1745. 00000 6980. 00| 1745. 00000 6980. 00
GUARDRAI L END TREATMENT, OS , TEMPCRARY | | |
0038 601-97774 1.000 EACH | 1232. 00000 1232. 00| 1100. 00000 1100. 00| 1100. 00000 1100. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE [ [
0039 601-99105 675.000 LFT | 14. 62000 9868. 50| 13. 05000 8808. 75| 13. 05000 8808. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0040 601-99105 475.000 LFT | 6. 50000 3087. 50| 5. 25000 2493. 75| 5. 25000 2493. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
TEMPORARY [ | |
0041 602-06729 6.000 EACH | 12. 00000 72. 00| 5. 00000 30. 00| 5. 00000 30. 00
BARRI ER DELI NEATOR [ | |
0042 609- 06259 202.200 SYS | 60. 00000 12132. 00| 50. 00000 10110. 00| 58. 00000 11727. 60
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N I I I
0043 610-07486 18.000 TON | 70. 00000 1260. 00| 140. 00000 2520. 00| 45. 60000 820. 80
HVA FOR APPROACHES, TYPE A | | |
0044 611-06497 1.000 EACH | 210. 56000 210. 56 188. 00000 188. 00| 188. 00000 188. 00
MAI LBOX ASSEMBLY, SINGLE | |
0045 615-06490 13.000 EACH | 124. 20000 1614. 60| 108. 00000 1404. 00| 108. 00000 1404. 00
R GHT OF WAY MARKER | | |
0046 616-02320 1232.000 SYS | 4. 00000 4928. 00| 3. 00000 3696. 00| 2. 50000 3080. 00
GEOTEXTI LES | | |
0047 616- 06405 780.000 TON | 26. 00000 20280. 00| 23. 00000 17940. 00| 21. 75000 16965. 00
Rl PRAP, REVETMENT | | |
0048 616-06451 172.000 TON | 30. 00000 5160. 00| 26. 00000 4472. 00| 29. 00000 4988. 00
Rl PRAP, UNI FORM | | [
0049 621-01004 2.000 EACH | 600. 00000 1200. 00| 400. 00000 800. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0050 621-06545 0.900 TON | 750. 00000 675. 00| 652. 00000 586. 80| 652. 00000 586. 80
FERTI LI ZER | | |
0051 621-06548 10.000 LBS | 35. 00000 350. 00| 25. 00000 250. 00| 25. 00000 250. 00
I I

SEED M XTURE, CV



ENG NEER S ESTI MATE: $

CALL CRDER : 460

999, 827. 51

LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -28083-A
LAPCRTE DI STRI CT

RQUTE : SR 2
COUNTI ES :

LAKE

DATE :
PAGE :

06/ 29/ 05
460 - 4

LINE NO/ ITEM CODE / ALT

1 ) 35-1523985

I
| WRTZ & YATES,

[( 2 ) 35-0918397
| RIETH RILEY CONSTRUCTI ON

3 ) 35-1106884

| ELLAS CONSTRUCTI ON COVPANY,

I
AMOUNT|

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE UNIT PRICE
------------------------------------------ P S
0052 621-06553 340.000 LBS | 5. 00000 1700. 00| 3. 45000 1173. 00|
SEED M XTURE, R [ | |
0053 621-06557 70.000 LBS | 7.00000 490. 00| 5. 85000 409. 50|
SEED M XTURE, T [ | |
0054 621-06565 6.000 TON | 600. 00000 3600. 00| 495. 00000 2970. 00|
MULCH NG MATERI AL | [ |
0055 621-06567 4.000 MG | 12. 00000 48. 00| 10. 00000 40. 00|
WATER | | |
0056 621-06574 373.000 SYS | 7.00000 2611. 00| 4. 60000 1715. 80|
SODDI NG | | |
0057 621-06575 460.000 SYS | 7.00000 3220. 00| 4. 60000 2116. 00|
SODDI NG NURSERY | | |
0058 701-51195 1470.000 LFT | 35. 00000 51450. 00| 30. 00000 44100. 00|
PILE, STEEL H, HP 12 X 53 | | |
0059 701-91792 24.000 EACH | 100. 00000 2400. 00| 90. 00000 2160. 00|
PILE TIP, STEEL H | [ [
0060 702-51005 118.500 CYS | 600. 00000 71100. 00| 550. 00000 65175. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0061 703-51030 10482.000 LBS | 1. 10000 11530. 20| 0. 87000 9119. 34|
REI NFORCI NG STEEL | [ |
0062 703-51032 52279.000 LBS | 1. 15000 60120. 85| 0. 90000 47051. 10|
REI NFORCI NG STEEL, EPOXY COATED [ | |
0063 704-51002 169.500 CYS | 500. 00000 84750. 00| 450. 00000 76275. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0064 706-05732 4.000 EACH | 1700. 00000 6800. 00| 1300. 00000 5200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0065 706-51020 13.900 CYS | 800. 00000 11120. 00| 550. 00000 7645. 00|
CONCRETE, C, RAILING | | |
0066 709-51821 LUWP | 3500. 00000 3500. 00| 2800. 00000 2800. 00|
SURFACE SEAL | |
0067 713-51335 LUWP |  130000. 00000 130000. 00]  115000. 00000 115000. 00|
TEMPORARY BRI DGE AND APPROACHES | | |
0068 715-05169 42.000 LFT | 20. 00000 840. 00| 40. 00000 1680. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0069 715-05440 50.000 LFT | 12. 00000 600. 00| 15. 00000 750. 00|
Pl PE, DRAINTILE TERM NAL SECTION, 8 IN | | |
0070 715-05442 50.000 LFT | 16. 00000 800. 00| 16. 00000 800. 00|
Pl PE, DRAI NTILE TERM NAL SECTION, 10 IN | | |
0071 715-05443 50.000 LFT | 18. 00000 900. 00| 17. 00000 850. 00|

PI' PE, DRAINTILE TERM NAL SECTION, 12 IN |

37.

65.

900.

0.

0.

800.

1500.

358.

1700.

180000.

24.

24.

24.

24.

UNIT PRI CE

. 00000
. 60000

. 60000

35000

00000

00000

94000

99000

00000

00000

00000

00000

00000

85000

85000

85000

85000

40.

1715.

2116.

54904.

1560.

106650.

9853.

51756.

135600.

6000.

4976.

1700.

180000.

1043.

1242.

1242.

1242.

.00

.50

.00

00

80

00

50

00

00

08

21

00

00

20

00

00

70

50

50

50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 460 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 999, 827. 51 ROUTE : SR 2
CALL ORDER : 460 CONTRACT ID : B -28083-A COUNTI ES : LAKE
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-1523985 I ( ) 35-0918397 ) 35-1106884
| WRTZ & YATES, |NC. | RIETH RI'LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON' COMVPANY, |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0072 715- 46005 2.000 EACH | 170. 00000 340. 00| 450. 00000 900. 00| 310. 00000 620. 00
PI PE END SECTION, 15 IN | | |
0073 801-04308 2.000 EACH | 400. 00000 800. 00| 195. 00000 390. 00| 195. 00000 390. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0074 801- 06207 6704.000 LFT | 1. 00000 6704. 00| 0. 80000 5363. 20| 0. 80000 5363. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I |
0075 801-06640 18.000 EACH | 170. 00000 3060. 00| 85. 00000 1530. 00| 85. 00000 1530. 00
CONSTRUCTI ON SI GN, A | | |
0076 801-06645 14.000 EACH | 90. 00000 1260. 00| 45. 00000 630. 00| 45. 00000 630. 00
CONSTRUCTI ON SI GN, B [ |
0077 801-07119 48.000 LFT | 16. 00000 768. 00| 12. 00000 576. 00| 12. 00000 576. 00
BARRI CADE, I11-B [ [ |
0078 808-03631 2350.000 LFT | 0. 75000 1762. 50| 0. 64000 1504. 00| 0. 64000 1504. 00
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0079 808-04896 544.000 LFT | 0. 75000 408. 00| 0. 64000 348. 16| 0. 64000 348.16
LINE, EPOXY, BROKEN, YELLOW 4 IN | | |
0080 808-06716 250.000 LFT | 4.00000 1000. 00| 3. 00000 750. 00| 3. 00000 750. 00
LINE, REMOVE | |
0081 808-75996 11.000 EACH | 25. 00000 275. 00| 75. 00000 825. 00| 25. 00000 275. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | |
0082 808- 75998 11.000 EACH | 100. 00000 1100. 00| 45. 00000 495. 00| 75. 00000 825. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 971, 652. 76| $ 997, 816. 91| $ 1,054, 789. 76
------------------------------------------ g S
CONTRACT TOTALS | $ 971, 652. 76| $ 997, 816. 91| $ 1,054, 789. 76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 466 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: ROUTE : | -469
CALL ORDER : 466 CONTRACT ID : B -28106-C COUNTI ES : ALLEN
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 09/23/05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : PROJECT( S)

SET- ASI DE :
VENDCR RANKI NG

TOTAL % OVER

NO BI DS RECEI VED - TO BE READVERTI SED




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 849, 538. 65

CALL CRDER

LETTI NG DATE :

470 CONTRACT ID :
06/22/05 10:00 AM DI STR CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

B -28168-A

GREENFI ELD DI STRI CT
05/ 26/ 06 COVPLETI ON DATE

COUNTI ES :

RQUTE :

PROJECT( S)

DATE :

PAGE :

HAM LTON

06/ 29/ 05
470 -1

1  35-1310611
2 35-1364963
3  35-1128289
4  05-0558668
5 35-2040801
6  35-1618530

DUNCAN ROBERTSON | NC

ERBER & M LLI GAN CONSTR GO

BEATY CONSTRUCTI ON, | NC.

VEDDLE BROTHERS H GAMWAY GROUP LLC
GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
AVERI CAN CONTRACTI NG & SERVI CES

736, 289. 98 100.
747,574.50 101.
866, 207.00 117.
912,303.28 123.
964, 774. 47 131.
1,134,623.05 154.

0000%
5326%
6448%
9054%
0319%
1000%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

(1 ) 35 1310611
| DUNCAN ROBERTSON | NC

I
QUANTI TY | UNT PRICE

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845

0002 105-07039

|
CONSTRUCTI ON ENG NEERI NG [
|

FIELD CFFICE, B

0003 106-03285

FAI LED NMATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-02286

PRESENT STRUCTURE, REMOVE [

0008 203-02000

EXCAVATI ON, COMMVON

0009 203-02070
BORROW
0010 203-51223

EXCAVATI ON, WATERWAY |

0011 205-02224

TEMPORARY ERGCSI ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON |

K¢
| ERB

|
AMOUNT

2 ) 35 1364963 |
ER & M LLI GAN CONSTR CO |

UNI'T PRI CE

---------------------- L L T LT -
LUWP 7500. 00000 7500. 00{ 7500. 00000 7500. 00{
12.000 M3s 500. 00000 6000. 00|| 1000. 00000 12000. 00{
1.000 DOL I| 1. 00000 1. 00|| 1. 00000 1. 00||
1.000 DOL I| 1. 00000 1. 00|| 1. 00000 1. 00||
LUWP || 35000. 00000 35000. 00|I 37250. 00000 37250. 00|I
LUWP |I 10000. 00000 10000. OO|I 11000. 00000 11000. OO|I
1.000 EACH |I 30000. 00000 30000. OO|I 18000. 00000 18000. 00{
4627.000 n8 | 8. 00000 37016. OOI 10. 00000 46270. 00{
1534.000 n8 |I 8. 00000 12272. OO|I 12. 50000 19175. 00{
1055. 000 nB |I 8. 00000 8440. 00|| 10. 00000 10550. 00|I
442.000 m | 3. 00000 1326. OO|I 5. 00000 2210. OO|I

(3 ) 35-1128289
BEATY CONSTRUCTI ON, | NC.

UN'T PRI CE

12800. 00000
1850. 00000
1. 00000

1. 00000
43300. 00000
12900. 00000
80742. 24000
8. 00000

14. 00000
12. 00000

4. 50000

12800.

22200.

43300.

12900.

80742.

37016.

21476.

12660.

1989.

00
00

.00

.00

00

00

24

00

00

00
00



ENG NEER S ESTI MATE: $ 849, 538. 65

CALL CRDER : 470

LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -28168-A

GREENFI ELD DI STRI CT

RQUTE :

COUNTI ES : HAM LTON

DATE :
PAGE :

06/ 29/ 05

470 -2

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

227.000 nB

0012 205-03371

SEDI MENT REMOVE AND TEMPORARY SEDI MENT

TRAP, MCODI FI ED
0013 205-06931

0014 206-51220 97.000 nB
EXCAVATI ON, VET

0015 207-08265 4580.800 n?
SUBGRADE TREATMENT, TYPE IIA

0016 211-02060 6.500 nB
B BORROW FOR STRUCTURE BACKFI LL

0017 211-06467 10.500 nB
AGGREGATE FOR END BENT BACKFI LL

0018 301-07448 1761. 200 My
COWPACTED AGGREGATE, NO 53, BASE

0019 303-07449 191.000 My
COVPACTED AGGREGATE, NO 73

0020 306-08033 629. 000 n®
M LLING ASPHALT, 25 mm

0021 402-07432 404.500 MWy
HVA SURFACE, TYPE A

0022 402-07435 562.000 My
HVA | NTERVEDI ATE, TYPE A

0023 402-07440 680. 000 My
HVA BASE, TYPE A

0024 404-05514 724.000 ne
SEAL CQOAT, 5

0025 405-05518 3724.000 n®
ASPHALT FOR PRI ME COAT

0026 406-05521 4172.000 nR
ASPHALT FOR TACK COAT

0027 601-01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB

0028 601-01846 1.000 EACH
GUARDRAI L TERM NAL SYSTEM WBEAM
CURVED, 3

0029 601-06037 3.000 EACH
GUARDRAI L END TREATMENT, |

0030 601-99105 148.600 m

GUARDRAI L, WBEAM 1.905 m SPACI NG

| (

1 ) 35-1310611
| DUNCAN ROBERTSON | NC

[( 2 ) 35-1364963 |
| ERBER & M LLI GAN CONSTR €O |
UNIT PRI CE AMJJ\lTlI
15. 00000 3405. 00|

I

28. 00000 1142. 40|I

100. 00000 9700. 00|I

4. 75000 21758.80I

32. 50000 211. 25|I

38. 00000 399. 00|I

16. 50000 29059. 80I

20. 00000 3820. ooI

4. 25000 2673. 25I|

56. 50000 22854, 25I

47. 50000 26695. ooI

46. 00000 31280. ooI|

1. 25000 905. 00I|

0. 01000 37. 24|I

0. 10000 417. 2oI
1725. 00000 6900. ooI
1650. 00000 1650. 00|I

I

725. 00000 2175. 00I|
42. 50000 6315. 50I

UNIT PR CE ANMOUNT|
| 5. 00000 1135. 00|
I I
|I 25. 00000 1020. 00|I
I| 100. 00000 9700. 00|I
|I 3.00000 13742. 40I
|I 50. 00000 325. 00||
|| 50. 00000 525. 00|I
|| 16. 50000 290509. 80|I
|I 16. 50000 3151. 50|I
I 4. 00000 2516. ooI
I| 54. 00000 21843, 00I|
|I 45. 00000 25290. 00I|
I 43. 00000 29240. ooI
|I 1. 10000 796. 40|I
|I 0. 05000 186. 20I
I 0. 33000 1376.76I
I 1800. 00000 7200.ooI
I| 1700. 00000 1700. 00|I
I I
|I 775. 00000 2325. ooI
I 44. 00000 6538. 4oI|

3

w—

40.

72

41.

63.

21

30.

53.
45.

43.

18.

1725.

780.

45,

) 35-1128289
EATY CONSTRUCTI ON,

00000

. 00000
. 50000

. 00000

00000

00000

. 00000

00000

. 00000

50000
75000

60000

. 10000
. 10000
. 30000

15000
00000

00000

00000

I NC.

9080.

2937.
630.
36646.
266.
661.
36985.
5730.
5661.
21640.
25711.
29648.
796.
372.
1251.
72.

1725.

2340.

6687.

00

60
50
40
50
50
20
00
00
75
50
00
40
40
60
60
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 29/ 05

470 -3

ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE :
CALL ORDER : 470 CONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1310611 ) 35-1364963 ) 35-1128289

| DUNCAN ROBERTSON | NC

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

| (
| ERBER & M LLI GAN CONSTR. CQ

AMOUNT|  UNIT PRICE
------------------------------------------ P S
0031 602-06729 8.000 EACH | 10. 00000 80. 00| 8. 50000 68. 00|

BARRI ER DELI NEATCR | |
0032 603- 06060 9.000 m | 36. 00000 324. 00| 35. 00000 315. 00|
FENCE, FARM FI ELD, RESET | | |
0033 609- 06257 144.800 2 | 75. 00000 10860. 00| 67. 50000 9774. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ |
0034 610- 05527 142.000 My | 80. 00000 11360. 00| 87. 50000 12425. 00|
HVA FOR APPROACHES | | |
0035 611-06497 4.000 EACH | 175. 00000 700. 00| 170. 00000 680. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611-06498 1.000 EACH | 240. 00000 240. 00| 230. 00000 230. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0037 615-06490 23.000 EACH | 110. 00000 2530. 00| 110. 00000 2530. 00|
R GHT OF VAY MARKER | | |
0038 615-06530 1.000 EACH | 600. 00000 600. 00| 550. 00000 550. 00|
POST, BENCHMVARK | | |
0039 616-02320 3909.000 n2 | 3. 00000 11727. 00| 3. 00000 11727. 00|
GEOTEXTI LES [ | [
0040 616-06405 3485.000 My | 18. 00000 62730. 00 20. 25000 70571. 25
Rl PRAP, REVETMENT [ | |
0041 621-01004 2.000 EACH | 200. 00000 400. 00| 425. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-01660 6391.000 n2 | 0. 36000 2300. 76| 0. 36000 2300. 76|
MULCHED SEEDI NG LEGUME, 2 | | |
0043 621-01852 1944.000 n2 | 0. 42000 816. 48] 0. 40000 777. 60|
MULCHED SEEDI NG GRASS, 2 | | |
0044 621-02770 625.000 n2 | 1. 75000 1093. 75| 1. 60000 1000. 00|
ERCSI ON CONTROL BLANKET | | |
0045 621-06567 2.000 kL | 1. 10000 2. 20 1. 00000 2.00|
WATER | | |
0046 621-06574 420.200 n2 | 4. 65000 1953. 93| 5. 00000 2101. 00|
SODDI NG | |
0047 622-52436 3.000 EACH | 40. 00000 120. 00| 35. 00000 105. 00|
SIGN, DO NOT MOW CR SPRAY [ | |
0048 622-91786 55.000 EACH | 9. 25000 508. 75| 10. 00000 550. 00|
SEEDLI NG [ [ [
0049 622-98200 8.000 EACH | 40. 00000 320. 00| 35. 00000 280. 00|
I

SIGN, DO NOT DI STURB

36

70

81.

180.

245.

110.

580

21.

440.

40

40

| BEATY CONSTRUCTI ON

UNIT PRI CE

15

00000
00000

00000

75000

00000

00000

00000
00000

. 15000

00000
00000

. 40000

. 45000

. 65000

. 10000

. 00000

00000

. 60000

00000

I NC.

10136

11608

720.

245.

2530

580

8404.

73185
880

2556
874

1031.

2521.

120

528

320

.00

.00

00

50

00

00

00

00

35

00
00

40
80

25

.20

20

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 470 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE
CALL ORDER : 470 CONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 35- 1310611 [( 2 ) 35-1364963 [( 3 ) 35-1128289
| DUNCAN ROBERTSCN | NC | ERBER & M LLI GAN CONSTR OO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0050 701-51195 235.900 m | 125. 00000 29487. 50| 100. 00000 23590. 00| 45. 00000 10615. 50
PILE, STEEL H, HP 310 X 79 | | |
0051 701-91792 26.000 EACH | 125. 00000 3250. 00| 110. 00000 2860. 00| 72. 00000 1872. 00
PILE TIP, STEEL H | | |
0052 702-51005 62.800 n8 | 500. 00000 31400. 00| 500. 00000 31400. 00| 60. 00000 3768. 00
CONCRETE, A, SUBSTRUCTURE | | |
0053 702-51015 27.800 n8 | 500. 00000 13900. 00| 400. 00000 11120. 00| 100. 00000 2780. 00
CONCRETE, B, FOOTI NGS | | |
0054 703-51030 3314.000 kg | 1. 50000 4971. 00| 1. 50000 4971. 00| 1. 52000 5037. 28
REI NFORCI NG STEEL [ | |
0055 703-51032 21891.000 kg | 1. 65000 36120. 15| 1. 60000 35025. 60| 1. 73000 37871. 43
REI NFORCI NG STEEL, EPOXY COATED | | |
0056 704-51002 114.800 n8 | 550. 00000 63140. 00| 475. 00000 54530. 00| 675. 00000 77490. 00
CONCRETE, C, SUPERSTRUCTURE | |
0057 706-05732 4.000 EACH | 1500. 00000 6000. 00| 1200. 00000 4800. 00| 1420. 00000 5680. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0058 706-51020 20.600 n8 | 600. 00000 12360. 00| 440. 00000 9064. 00| 585. 00000 12051. 00
CONCRETE, C, RAILING | |
0059 707-05972 190.100 n2 | 500. 00000 95050. 00| 465. 00000 88396. 50| 513. 00000 97521. 30
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
OB, 533 nm X 914 mm | [ |
0060 709-51821 LUWP | 5000. 00000 5000. 00| 3750. 00000 3750. 00| 3600. 00000 3600. 00
SURFACE SEAL | [ |
0061 715-05169 119.300 m | 60. 00000 7158. 00| 75. 00000 8947. 50| 72. 00000 8589. 60
PIPE, TYPE 3, O ROULAR 375 mm [ | |
0062 715-05203 10.000 m | 20. 00000 200. 00| 18. 00000 180. 00| 29. 50000 295. 00
PIPE, TYPE 4, O RCULAR 100 nm [ | [
0063 715-05407 28.000 m | 20. 00000 560. 00| 16. 50000 462. 00| 21. 00000 588. 00
PI PE, END BENT DRAIN, 150 nm | [
0064 715- 46005 16. 000 EACH | 200. 00000 3200. 00| 225. 00000 3600. 00| 260. 00000 4160. 00
PI PE END SECTION, 375 nm | |
0065 726-92406 40.000 EACH | 25. 00000 1000. 00| 75. 00000 3000. 00| 100. 00000 4000. 00
BEARI NG ASSEMBLY, ELASTOVER C | |
0066 801-04308 2.000 EACH | 440. 00000 880. 00| 240. 00000 480. 00| 440. 00000 880. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0067 801-06625 16.000 EACH | 110. 00000 1760. 00| 65. 00000 1040. 00| 110. 00000 1760. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0068 801-06640 10. 000 EACH | 55. 00000 550. 00| 120. 00000 1200. 00| 55. 00000 550. 00

CONSTRUCTION SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 470 -5
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE :
CALL ORDER : 470 CONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
(1 ) 351310611 | 2 ) 35-1364963 [( 3 ) 35-1128289
| DUNCAN ROBERTSON | NC | ERBER & M LLI GAN CONSTR OO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0069 801-06645 2.000 EACH | 33. 00000 66. 00| 39. 50000 79. 00| 33. 00000 66. 00
CONSTRUCTI ON SI QN, B | |
0070 801-06775 LUWP | 3000. 00000 3000. 00| 3000. 00000 3000.00]  33000. 00000 33000. 00
MAI NTAI NI NG TRAFFI C | | [
0071 801-07118 14.400 m | 27.50000 396. 00| 35. 00000 504. 00| 30. 00000 432. 00
BARRI CADE, I11-A | [ |
0072 801-07119 14.400 m | 27.50000 396. 00| 45. 00000 648. 00| 30. 00000 432. 00
BARRI CADE, I11-B | [ |
0073 808-06713 1166.000 m | 0. 70000 816. 20| 0. 85000 991. 10| 0. 70000 816. 20
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0074 808-06714 1166.000 m | 0. 70000 816. 20| 0. 85000 991. 10| 0. 70000 816. 20
LINE, PAINT, SOLID, YELLON 100 nm | | |
0075 808- 75051 83.600 m | 5. 50000 459. 80| 4. 50000 376. 20| 5. 50000 459. 80
LINE, PREFORMED PLASTIC, SCLID, WH TE, | | |
100 nm | | |
0076 808- 75054 83.600 m | 5. 50000 459. 80| 4. 50000 376. 20| 5. 50000 459. 80
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | [
100 nm | | |
SECTI ON TOTALS [ $ 736, 289. 98| $ 747, 574. 50| $ 866, 207. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 736, 289. 98| $ 747, 574. 50| $ 866, 207. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 470 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE :
CALL ORDER : 470 CONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-2040801 [( 6 ) 35-1618530
| WEDDLE BROTHERS HI GHWAY GROU | GOHVANN ASPHALT & CONSTR , | | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meemeeeo-

SECTI ON 0001 BRI DGE REPLACEMENT

I I
0001 105-06845 LUWP | 14489. 44000 14489. 44| 12700. 00000 12700. 00| 15000. 00000 15000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 12.000 MOS | 861. 25000 10335. 00| 1400. 00000 16800. 00| 1600. 00000 19200. 00
FIELD OFFICE, B | | |

0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | |

0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | |

0005 110-01001 LUMP |  45615. 16000 45615.16]  48000. 00000 48000.00]  56000. 00000 56000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0006 201-52370 LUMP |  12664. 00000 12664. 00|  14500. 00000 14500. 00|  17000. 00000 17000. 00
CLEAR NG RI GHT OF VAY | |

0007 202-02286 1.000 EACH 73382. 98000 73382.98|  62500. 00000 62500. 00  60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE |

0008 203-02000 4627.000 n8 12. 23000 56588. 21| 12. 00000 55524. 00 15. 00000 69405. 00
EXCAVATI ON, COMVON |

0009 203-02070 1534.000 n8 24. 05000 36892. 70| 15. 00000 23010. 00 20. 00000 30680. 00
BORROW |

0010 203-51223 1055.000 n8 7. 06000 7448. 30| 14. 50000 15297. 50 16. 00000 16880. 00
EXCAVATI ON, WATERWAY

0011 205-02224 442.000 m 7. 57000 3345. 94 4.11000 1816. 62 4. 50000 1989. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTRCL,
PERI METER PROTECTI ON

0012 205-03371 227.000 nB 9. 00000 2043. 00| 25. 00000 5675. 00 50. 00000 11350. 00
SEDI MENT REMOVE AND TEMPORARY SEDI NENT

0013 205-06931 40.800 My 54. 49000 2223. 19| 65. 00000 2652. 00 35. 00000 1428. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [

0014 206-51220 97.000 nB 21. 53000 2088. 41| 120. 00000 11640. 00 400. 00000 38800. 00
EXCAVATI ON, VET

0015 207-08265 4580.800 NP 3. 31000 15162. 45| 4.35000 19926. 48 6. 00000 27484. 80
SUBGRADE TREATMENT, TYPE | 1A

0016 211-02060 6.500 nB 79. 22000 514. 93| 175. 00000 1137. 50 25. 00000 162. 50
B BORROW FOR STRUCTURE BACKFI LL

0017 211-06467 10.500 n8 121. 09000 1271. 45| 100. 00000 1050. 00 110. 00000 1155. 00
AGGREGATE FOR END BENT BACKFI LL |

0018 301-07448 1761.200 My 12. 91000 22737. 09| 23. 00000 40507. 60 22.00000 38746. 40

I
|
I
I
I
|
I
|
|
I
I
TRAP, MODI FI ED | |
I
I
I
I
I
I|
I
[
I
I
I

COVPACTED AGGREGATE, NO 53, BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 470 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE
CALL ORDER : 470 CONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-2040801 [( 6 ) 35-1618530
| WEDDLE BROTHERS HI GHMAY GROU | GOHVANN ASPHALT & CONSTR., | | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0019 303-07449 191.000 My | 22. 11000 4223. 01| 25. 00000 4775. 00| 25. 00000 4775. 00
COMPACTED AGGREGATE, NO. 73 | |
0020 306-08033 629.000 n2 | 3. 80000 2390. 20| 9. 00000 5661. 00| 10. 00000 6290. 00
M LLING ASPHALT, 25 nm [ | |
0021 402-07432 404.500 My | 49. 00000 19820. 50| 49. 00000 19820. 50| 50. 00000 20225. 00
HVA SURFACE, TYPE A | | |
0022 402-07435 562.000 My | 42. 00000 23604. 00| 42. 00000 23604. 00| 43. 00000 24166. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07440 680.000 My | 40. 00000 27200. 00| 40. 00000 27200. 00| 41. 00000 27880. 00
HVA BASE, TYPE A | | |
0024 404-05514 724.000 n2 | 1. 00000 724. 00| 1. 00000 724. 00| 1. 00000 724. 00
SEAL COAT, 5 | | |
0025 405-05518 3724.000 2 | 0. 10000 372. 40 0. 10000 372. 40| 0. 10000 372. 40
ASPHALT FOR PRI ME COAT | |
0026 406- 05521 4172.000 2 | 0. 30000 1251. 60| 0. 30000 1251. 60| 0. 30000 1251. 60
ASPHALT FOR TACK COAT | [ [
0027 601-01522 4.000 EACH | 1660. 00000 6640. 00| 1660. 00000 6640. 00| 1700. 00000 6800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [
0028 601-01846 1.000 EACH | 1580. 00000 1580. 00| 1580. 00000 1580. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 3 [ | |
0029 601-06037 3.000 EACH | 715. 00000 2145. 00| 715. 00000 2145. 00| 725. 00000 2175. 00
GUARDRAI L END TREATMENT, | | | |
0030 601-99105 148.600 m | 40. 50000 6018. 30| 40. 50000 6018. 30| 41. 00000 6092. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 602-06729 8.000 EACH | 9. 66000 77. 28| 7.00000 56. 00| 8. 00000 64. 00
BARRI ER DEL| NEATCR | [ |
0032 603- 06060 9.000 m | 33. 00000 297. 00| 33. 00000 297. 00| 35. 00000 315. 00
FENCE, FARM FI ELD, RESET | |
0033 609-06257 144.800 n2 | 79. 41000 11498. 57| 75. 00000 10860. 00| 80. 00000 11584. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0034 610- 05527 142.000 My | 75. 00000 10650. 00| 75. 00000 10650. 00| 80. 00000 11360. 00
HVA FOR APPROACHES | | |
0035 611-06497 4.000 EACH | 165. 00000 660. 00| 165. 00000 660. 00| 175. 00000 700. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611-06498 1.000 EACH | 225. 00000 225. 00| 225. 00000 225. 00| 250. 00000 250. 00
MAl LBOX ASSEMBLY, DOUBLE | | |
0037 615-06490 23.000 EACH | 102. 00000 2346. 00| 102. 00000 2346. 00| 110. 00000 2530. 00

R GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 470 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE :
CALL ORDER : 470 CONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 05 0558668 I ( ) 35-2040801 [( 6 ) 35-1618530
| VEDDLE BROTHERS H GHWAY GROU | GOHVANN ASPHALT & CONSTR , | | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0038 615- 06530 1.000 EACH | 530. 00000 530. 00| 530. 00000 530. 00| 550. 00000 550. 00
POST, BENCHVARK [ |
0039 616-02320 3909.000 n2 | 2. 50000 9772. 50| 2. 50000 9772. 50| 2. 00000 7818. 00
GEOTEXTI LES | | |
0040 616-06405 3485.000 My | 23. 39000 81514. 15| 23. 00000 80155. 00| 30. 00000 104550. 00
Rl PRAP, REVETMENT | |
0041 621-01004 2.000 EACH | 400. 00000 800. 00| 400. 00000 800. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [ [
0042 621-01660 6391.000 n2 | 0. 33000 2109. 03| 0. 33000 2109. 03 0. 35000 2236. 85
MULCHED SEEDI NG, LEGUME, 2 | |
0043 621-01852 1944.000 n2 | 0. 38000 738. 72| 0. 38000 738. 72| 0. 40000 777.60
MULCHED SEEDI NG, GRASS, 2 | | |
0044 621-02770 625.000 n2 | 1. 50000 937. 50| 1. 50000 937. 50| 1. 50000 937. 50
EROSI ON CONTROL BLANKET | | |
0045 621-06567 2.000 kL | 1. 00000 2. 00| 1. 00000 2.00| 1. 00000 2.00
VATER | | |
0046 621-06574 420.200 n2 | 4. 41000 1853. 08| 4. 41000 1853. 08| 4.50000 1890. 90
SODDI NG [ | |
0047 622-52436 3.000 EACH | 35. 00000 105. 00| 35. 00000 105. 00| 38. 00000 114. 00
SIGN, DO NOT MOW CR SPRAY [ | |
0048 622-91786 55.000 EACH | 8. 78000 482. 90| 8. 79000 483. 45| 9. 00000 495. 00
SEEDLI NG | [ |
0049 622-98200 8.000 EACH | 35. 00000 280. 00| 35. 00000 280. 00| 37.00000 296. 00
SIGN, DO NOT DI STURB | | |
0050 701-51195 235.900 m | 86. 77000 20469. 04 90. 00000 21231. 00| 150. 00000 35385. 00
PILE, STEEL H, HP 310 X 79 | | |
0051 701-91792 26.000 EACH | 109. 02000 2834. 52 100. 00000 2600. 00| 125. 00000 3250. 00
PILE TIP, STEEL H [ | |
0052 702-51005 62.800 n8 | 573. 47000 36013. 92| 950. 00000 59660. 00| 650. 00000 40820. 00
CONCRETE, A, SUBSTRUCTURE [ [ |
0053 702-51015 27.800 n8 | 296. 26000 8236. 03| 255. 00000 7089. 00| 450. 00000 12510. 00
CONCRETE, B, FOOTI NGS | [ |
0054 703-51030 3314.000 kg | 2. 08000 6893. 12| 1. 50000 4971. 00| 2.00000 6628. 00
REI NFORCI NG STEEL | |
0055 703-51032 21891.000 kg | 2. 26000 49473. 66| 1. 75000 38309. 25| 2.10000 45971. 10
REI NFORCI NG STEEL, EPOXY COATED | | [
0056 704-51002 114.800 n8 | 900. 58000 103386. 58 800. 00000 91840. 00| 900. 00000 103320. 00
I I

CONCRETE, C, SUPERSTRUCTURE



ENG NEER S ESTI MATE: $ 849, 538. 65
CALL CRDER : 470
LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -28168-A

GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

HAM LTON

DATE :
PAGE

06/ 29/ 05

470 -9

¢ | (
| VEDDLE BROTHERS HI GHWAY GROU | GOHVANN ASPHALT & CONSTR ,

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

LINE, PREFORMED PLASTIC, SOLID, WHTE, |

4 ) 05-0558668

5 ) 35-2040801

| (

6 ) 35-1618530

I | AVERI CAN CONTRACTI NG & SERVI C

UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
0057 706-05732 4.000 EACH | 1300. 00000 5200. 00| 1200. 00000 4800. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0058 706-51020 20.600 n8 | 536. 00000 11041. 60| 500. 00000 10300. 00|
CONCRETE, C, RAILING | | |
0059 707-05972 190.100 n2 | 555. 26000 105554. 93| 710. 00000 134971. 00|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 nm X 914 nm [ | |
0060 709-51821 LUWP | 3307. 82000 3307. 82 3310. 00000 3310. 00|
SURFACE SEAL | | |
0061 715-05169 119.300 m | 87. 71000 10463. 80| 70. 00000 8351. 00|
PIPE, TYPE 3, C/ROULAR 375 mm [ | |
0062 715-05203 10.000 m | 163. 57000 1635. 70| 60. 00000 600. 00|
PIPE, TYPE 4, C/ROULAR 100 mm [ | |
0063 715-05407 28.000 m | 43.01000 1204. 28| 20. 00000 560. 00|
PI PE, END BENT DRAIN, 150 mm | | |
0064 715- 46005 16.000 EACH | 236. 83000 3789. 28 250. 00000 4000. 00|
PI PE END SECTION, 375 nm | | |
0065 726-92406 40.000 EACH | 120. 50000 4820. 00| 120. 00000 4800. 00|
BEARI NG ASSEMBLY, ELASTOVER C | | |
0066 801-04308 2.000 EACH | 211. 00000 422. 00 175. 00000 350. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0067 801-06625 16.000 EACH | 55. 00000 880. 00| 65. 00000 1040. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0068 801-06640 10. 000 EACH | 97. 00000 970. 00| 135. 00000 1350. 00|
CONSTRUCTI ON SI GN, A | | |
0069 801-06645 2.000 EACH | 35. 00000 70. 00| 45. 00000 90. 00|
CONSTRUCTI ON SI G\, B | | [
0070 801-06775 LUVP | 5278. 29000 5278. 29| 5500. 00000 5500. 00|
MAI NTAI NI NG TRAFFI C | [ [
0071 801-07118 14.400 m | 25. 00000 360. 00| 34. 00000 489. 60|
BARRI CADE, I11-A | [ |
0072 801-07119 14.400 m | 35. 00000 504. 00| 45. 00000 648. 00|
BARRI CADE, I11-B | [ |
0073 808-06713 1166.000 m | 0. 55000 641. 30| 0. 48000 559. 68|
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0074 808-06714 1166.000 m | 0. 55000 641. 30| 0. 48000 559. 68
LINE, PAINT, SOLID, YELLON 100 nm | | |
0075 808- 75051 83.600 m | 3. 35000 280. 06| 8. 40000 702. 24
I I

I

100 mm |
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1500
650

850

3400

80

50.

75.

300.

250

225

60

100

35

15000

28.

38.

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

. 60000

. 60000

. 50000

161585

3400

9544,

500

2100.

4800

10000

450

960

1000

70

15000

403.

547.

699

699
292

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

20

20

60

60

60



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 470 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 849, 538. 65 ROUTE :
CALL ORDER : 470 COONTRACT ID : B -28168-A COUNTI ES : HAM LTON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-2040801 [( 6 ) 35-1618530
| WEDDLE BROTHERS H GHVWAY GROU | GOHVANN ASPHALT & OONSTR , | | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0076 808- 75054 83.600 m | 3. 35000 280. 06 8. 40000 702. 24| 3. 50000 292. 60
LINE, PREFORMED PLASTIC, SCLID, YELLOW | | |
100 mm | [ |
SECTI ON TOTALS [ $ 912, 303. 28| $ 964, 774. 47| $ 1,134, 623. 05
------------------------------------------ o m m o m e e e e e e e et et e e e o e e e e e et e e e e e e e e e meeoeeooo-

CONTRACT TOTALS | $ 912, 303. 28| $ 964, 774. 47| $ 1, 134, 623. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 480 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 269, 871. 00 ROUTE : |-64
CALL ORDER : 480 CONTRACT ID : B -28201-A COUNTI ES : VANDERBURGH PERRY
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 11/02/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351645115 THREE STAR PAI NTI NG $ 204, 925.00 100. 0000%
2 351131315 FI VE STAR PAI NTI NG | NC. $ 235,143.00 114. 7459%
3 351389596 CARDI NAL | NDI ANA, | NC. $ 297,291.00 145.0731%
(1 ) 35 1645115 [( 2 ) 35-1131315 [( 3 ) 35-1389596
| THREE STAR PAI NTI NG | FI VE STAR PAI NTI NG, | NC, | CARDI NAL | NDI ANA, | NC.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTION 0001 BRI DGE PAI NTI NG
| | I
0001 105-07038 6.000 MXS | 500. 00000 3000. 00| 2100. 00000 12600. 00| 2500. 00000 15000. 00
FIELD OFFICE, A | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [ |
0003 110-01001 LUMP |  10000. 00000 10000. 00|  15000. 00000 15000. 00|  14860. 00000 14860. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 619-05926 LUWP | 264. 86000 264. 86 500. 00000 500. 00| 2240. 00000 2240. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0005 619-05926 LUWP | 264. 86000 264. 86 500. 00000 500. 00| 2240. 00000 2240. 00
ENVI RONVENTAL CONTROL , STR. NO 2 | |
0006 619-05926 LUWP | 684. 76000 684. 76 1000. 00000 1000. 00| 3500. 00000 3500. 00
ENVI RONVENTAL CONTROL , STR. NO 3 | | |
0007 619-05926 LUWP | 684. 76000 684. 76 2000. 00000 2000. 00| 4300. 00000 4300. 00
ENVI RONVENTAL CONTRCL , STR. NO 4 | | |
0008 619-51859 LUWP | 3178. 32000 3178. 32| 8792. 00000 8792.00]  20160. 00000 20160. 00
PAINT STEEL BRIDGE , STR NO 1 [ | |
0009 619-51859 LUWP | 3178. 32000 3178. 32| 8792. 00000 8792.00]  20160. 00000 20160. 00
PAINT STEEL BRIDGE , STR NO 2 [ | |
0010 619-51859 LUWP | 8217. 12000 8217.12]  21549. 00000 21549.00|  31500. 00000 31500. 00
PAINT STEEL BRIDGE , STR NO 3 [ | |
0011 619-51859 LUWP | 8217. 12000 8217.12]  27215. 00000 27215.00|  38700. 00000 38700. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0012 619-61000 LUMP | 23013. 10000 23013.10|  17583. 00000 17583.00|  27035. 00000 27035. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0013 619-61000 LUMP |  23013. 10000 23013.10|  17583. 00000 17583.00|  27035. 00000 27035. 00
CLEAN STEEL BRIDGE , STR NO 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 480 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 269, 871. 00 ROUTE : | -64
CALL ORDER : 480 CONTRACT ID : B -28201-A COUNTI ES : VANDERBURGH PERRY
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1645115 [( 2 ) 35-1131315 [( 3 ) 35-1389596
| THREE STAR PAI NTI NG | FI VE STAR PAI NTI NG | NC, | CARDI NAL | NDI ANA, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0014 619-61000 LUMP |  58704. 60000 58704.60|  43098. 00000 43098.00]  35000. 00000 35000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0015 619-61000 LUMP |  58704. 60000 58704.60|  54430. 00000 54430.00|  43000. 00000 43000. 00
CLEAN STEEL BRIDGE , STR NO 4 [ | [
0016 709-51821 LUWP | 264. 86000 264. 86 200. 00000 200. 00| 900. 00000 900. 00
SURFACE SEAL , STR. NO. 1 | | |
0017 709-51821 LUWP | 264. 86000 264. 86 200. 00000 200. 00| 900. 00000 900. 00
SURFACE SEAL , STR. NO. 2 | | |
0018 709-51821 LUWP | 684. 76000 684. 76 300. 00000 300. 00| 360. 00000 360. 00
SURFACE SEAL , STR NO. 3 | | |
0019 709-51821 LUWP | 684. 76000 684. 76| 300. 00000 300. 00| 360. 00000 360. 00
SURFACE SEAL , STR. NO. 4 | | |
0020 801-06775 LUWP | 264. 86000 264. 86 250. 00000 250. 00| 1120. 00000 1120. 00
MAI NTAI NI NG TRAFFIC , STR NO. 1 | | |
0021 801-06775 LUVP | 264. 86000 264. 86| 250. 00000 250. 00| 1120. 00000 1120. 00
MAI NTAI NI NG TRAFFIC , STR. NO. 2 | | |
0022 801-06775 LUVP | 684. 76000 684. 76 1300. 00000 1300. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFIC , STR. NO. 3 | |
0023 801-06775 LUWP | 684. 76000 684. 76 1700. 00000 1700. 00| 4300. 00000 4300. 00
MAI NTAI NI NG TRAFFI C , STR NO. 4 | | |
SECTI ON TOTALS | $ 204, 925. 00| $ 235, 143. 00| $ 297, 291. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 204, 925. 00| $ 235, 143. 00| $ 297, 291. 00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PACE : 490 -1

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

ENG NEER S ESTIMATE: $ 439, 682. 39 ROUTE : VAR QUS
CALL ORDER : 490 CONTRACT ID : B -28203-B COUNTI ES : VAR QUS
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/23/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1057237 R L MSOOY | NC $ 242,962.60 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 374,682.60 154.2141%
(1 ) 35 1057237 | 2 ) 35-1817530 I ( )
|R L MOOOY INC | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e o e e e e e et e e e e e e e memeeoeaoo-
SECTI ON 0001 BRI DGE MAI NTENANCE AND REPAI R
I I I
0001 105-06657 8.000 MXS | 80. 00000 640. 00| 240. 00000 1920. 00|
PHONE, CELLULAR | [ |
0002 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | [
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP | 12000. 00000 12000. 00|  72000. 00000 72000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 110-01001 LUWP | 500. 00000 500. 00| 850. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
EMERGENCY WORK | N ANGOLA SUBDI STRICT | | |
0006 110-01001 LUWP | 500. 00000 500. 00| 950. 00000 950. 00|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
EMERGENCY WORK | N BLUFFTON SUBDI STRICT | | |
0007 110-01001 LUWP | 500. 00000 500. 00| 850. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
EMERGENCY WORK | N FT WAYNE SUBDI STRICT | | |
0008 110-01001 LUWP | 500. 00000 500. 00| 1100. 00000 1100. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON , | |
EMERGENCY WORK | N GOSHEN SUBDI STRICT | | |
0009 110-01001 LUWP | 500. 00000 500. 00| 1250. 00000 1250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
EMERGENCY WORK | N WABASH SUBDI STRICT | | |
0010 110-01001 LUWP | 500. 00000 500. 00| 1000. 00000 1000. 00|
I
I

I
EMERGENCY WORK | N WARSAW SUBDI STRI CT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 490 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 439, 682. 39 ROUTE : VAR QUS
CALL ORDER : 490 CONTRACT 1D : B -28203-B COUNTI ES : VAR QUS
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351057237 [( 2 ) 35-1817530 I ( )
|R L MOCOY INC | Pl ONEER ASSQOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0011 202-52710 50.000 SYS | 15. 00000 750. 00| 30. 00000 1500. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0012 213-04324 8.000 CYS | 150. 00000 1200. 00| 24500000 1960. 00|
FLOMBLE FI LL | [ |
0013 306-08036 50.000 SYS | 40. 00000 2000. 00| 32. 00000 1600. 00|
MLLING ASPHALT, 2 IN | | |
0014 402-05477 6.000 TON | 400. 00000 2400. 00| 415. 00000 2490. 00|
HVA SURFACE 9.5 mm NAI NLI NE | | |
0015 506- 06333 60.000 SYS | 145. 00000 8700. 00| 180. 00000 10800. 00|
PCCP PATCHI NG FULL DEPTH | | |
0016 604-06070 50.000 SYS | 25. 00000 1250. 00| 73. 00000 3650. 00|
SI DEWALK, CONCRETE | | |
0017 616-02281 3.000 CYS | 150. 00000 450. 00| 400. 00000 1200. 00|
GROUT FCR R PRAP [ | |
0018 616- 06405 6.000 TON | 50. 00000 300. 00| 130. 00000 780. 00|
Rl PRAP, REVETMENT | | [
0019 616-93772 6.000 EACH | 100. 00000 600. 00| 335. 00000 2010. 00|
I NSPECTI ON HOLE | | |
0020 708-51813 400.000 SFT | 56. 00000 22400. 00| 50. 00000 20000. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0021 722-51852 700. 000 SFT | 52. 00000 36400. 00| 80. 00000 56000. 00|
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |
0022 724-03276 1320.000 LFT | 39. 00000 51480. 00| 67. 00000 88440. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0023 801-01093 4.000 EACH | 275. 00000 1100. 00| 1300. 00000 5200. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0024 801-04308 6.000 EACH | 125. 00000 750. 00| 125. 00000 750. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0025 801-06625 24.000 EACH | 25. 00000 600. 00| 25. 00000 600. 00|
DETOUR ROUTE MARKER ASSENMBLY | | |
0026 801-06640 12.000 EACH | 75. 00000 900. 00| 75. 00000 900. 00|
CONSTRUCTI ON SI G\, A | | [
0027 801-06645 2.000 EACH | 10. 00000 20. 00| 10. 00000 20. 00|
CONSTRUCTI ON SIGN, B | | |
0028 801-06710 20.000 DAY | 150. 00000 3000. 00| 40. 00000 800. 00|
FLASH NG ARROW SI GN | | |
0029 801-06775 LUWP | 1200. 00000 1200. 00| 1570. 00000 1570. 00|
I

MAI NTAI NI NG TRAFFIC , STR NO. 01 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 490 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 439, 682. 39 ROUTE : VAR QUS
CALL ORDER : 490 CONTRACT ID : B -28203-B COUNTI ES : VAR QUS
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351057237 [( 2 ) 35-1817530 I ( )
|R L MOOOY INC | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0030 801-06775 LUWP | 1200. 00000 1200. 00| 1570. 00000 1570. 00|
MAI NTAI NING TRAFFIC , STR NO. 02 | | |
0031 801-06775 LUWP | 2500. 00000 2500. 00| 3000. 00000 3000. 00|
MAI NTAI NING TRAFFIC , STR NO 03 | | |
0032 801-06775 LUWP | 5500. 00000 5500. 00| 4000. 00000 4000. 00|
MAI NTAI NING TRAFFIC , STR NO. 04 | | |
0033 801-06775 LUWP | 3000. 00000 3000. 00| 3000. 00000 3000. 00|
MAI NTAI NING TRAFFIC , STR. NO. 05 | [ |
0034 801-06775 LUWP | 3000. 00000 3000. 00| 4200. 00000 4200. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 06 | | |
0035 801-06775 LUWP | 1400. 00000 1400. 00| 800. 00000 800. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 07 | | |
0036 801-06775 LUWP | 2000. 00000 2000. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 08 | | |
0037 801-06775 LUWP | 3000. 00000 3000. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 09 | | |
0038 801-06775 LUWP | 3000. 00000 3000. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C , STR NO. 10 | | |
0039 801-06775 LUWP | 1300. 00000 1300. 00| 4500. 00000 4500. 00|
MAI NTAI NING TRAFFI C , STR NO 11 | [ [
0040 801-06775 LUWP | 1000. 00000 1000. 00| 4500. 00000 4500. 00|
MAI NTAI NING TRAFFIC , STR NO 12 | | |
0041 801-06775 LUWP | 500. 00000 500. 00| 1250. 00000 1250. 00|
MAI NTAI NI NG TRAFFIC , STR NO 13 | | |
0042 801-06775 LUWP | 1700. 00000 1700. 00| 3000. 00000 3000. 00|
MAI NTAI NI NG TRAFFIC , STR NO 14 | | |
0043 801-06775 LUWP | 1000. 00000 1000. 00| 1850. 00000 1850. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 15 | | |
0044 801-06775 LUWP | 1300. 00000 1300. 00| 1700. 00000 1700. 00|
MAI NTAI NING TRAFFIC , STR. NO. 16 | | |
0045 801-06775 LUWP | 1300. 00000 1300. 00| 1700. 00000 1700. 00|
MAI NTAI NI NG TRAFFIC , STR NO 17 | | |
0046 801-06775 LUWP | 6700. 00000 6700. 00| 4500. 00000 4500. 00|
MAI NTAI NI NG TRAFFIC , STR NO 18 | | |
0047 801-06775 LUWP | 2100. 00000 2100. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFIC , STR NO 19 | | |
0048 801-06775 LUWP | 5900. 00000 5900.00]  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 20 | | |
0049 801-06775 LUWP | 1500. 00000 1500. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFIC , STR NO. 21 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 490 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 439, 682. 39 ROUTE : VAR OUS
CALL ORDER : 490 CONTRACT ID : B -28203-B COUNTI ES : VAR QUS
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 351057237 [( 2 ) 35-1817530 I ( )
|R L MOCOY INC | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0050 801-07118 84.000 LFT | 2. 65000 222. 60| 2. 65000 222. 60|
BARRI CADE, I11-A [ [ |
0051 801-07119 72.000 LFT | 2. 75000 198. 00| 2. 75000 198. 00|
BARRI CADE, I11-B | | [
0052 801-92448 500. 000 DAY | 85. 00000 42500. 00| 60. 00000 30000. 00|
CONSTRUCTI ON SI GNS, MOBI LE | | |
SECTI ON TOTALS [ $ 242, 962. 60| $ 374, 682. 60| $
------------------------------------------ o
CONTRACT TOTALS | $ 242, 962. 60| $ 374, 682. 60| $




